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           No. 1, Trunbulls Raod Extn., Nandanam, Chennai 600 035, India.
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A. 
PRICE


The Contractor shall complete all work, including furnishing all labor, material, equipment and services required under this purchase order for the following firm fixed price and within the time specified.  This price shall include all labor, materials, all insurances, overhead and profit.

	Total Price (including all labor, materials, overhead and profit)
	


Goods & Service tax (GST): The Contractor shall include GST as a separate line item .
B.
SCOPE OF WORK



The character and scope of the work are set forth in the contract.  The Contractor shall furnish and install all materials required by this contract.
Refer Attachment: 
1. 191N6019Q0013 – PR8568697 – SOW
2. 191N6019Q0013 – PR8568697 – Swimming Pool Diagram1

3. 191N6019Q0013 – PR8568697 – Swimming Pool Diagram2
C.
PACKAGING AND MARKING


Mark materials delivered to the site as follows:

CGR (USG Residence) – No. 1, Turn Bulls Road Extn., Nandanam, Chennai – 600 035, India. 
D. 
INSPECTION AND ACCEPTANCE


The COR, or his/her authorized representatives, will inspect from time to time the services being performed and the supplies furnished to determine whether work is being performed in a satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of this contract, which may be required by the Contracting Officer as a result of such inspection.

D.1
  Substantial Completion
(a) "Substantial Completion" means the stage in the progress of the work as determined and certified by the Contracting Officer in writing to the Contractor, on which the work (or a portion designated by the Government) is sufficiently complete and satisfactory.  Substantial completion means that the property may be occupied or used for the purpose for which it is intended, and only minor items such as touch-up, adjustments, and minor replacements or installations remain to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and 

       
(2) can be completed or corrected within the time period required for final 
completion.

(b) The "date of substantial completion" means the date determined by the Contracting Officer or authorized Government representative as of which substantial completion of the work has been achieved.

Use and Possession upon Substantial Completion - The Government shall have the right to take possession of and use the work upon substantial completion.  Upon notice by the Contractor that the work is substantially complete (a Request for Substantial Completion) and an inspection by the Contracting Officer or an authorized Government representative (including any required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work remaining to be performed, completed or corrected before final completion and acceptance.  Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the terms of the contract.  The Government's possession or use upon substantial completion shall not be deemed an acceptance of any work under the contract.

D.2
Final Completion and Acceptance
D.2.1
 "Final completion and acceptance" means the stage in the progress of the work as determined by the Contracting Officer and confirmed in writing to the Contractor, at which all work required under the contract has been completed in a satisfactory manner, subject to the discovery of defects after final completion, and except for items specifically excluded in the notice of final acceptance.

D.2.2
The "date of final completion and acceptance" means the date determined by the Contracting Officer when final completion of the work has been achieved, as indicated by written notice to the Contractor.

D.2.3
Final Inspection and Tests.  The Contractor shall give the Contracting Officer at least five (5) days advance written notice of the date when the work will be fully completed and ready for final inspection and tests.  Final inspection and tests will be started not later than the date specified in the notice unless the Contracting Officer determines that the work is not ready for final inspection and so informs the Contractor.

D.2.4
Final Acceptance.  If the Contracting Officer is satisfied that the work under the contract is complete (with the exception of continuing obligations), the Contracting Officer shall issue to the Contractor a notice of final acceptance and make final payment upon:

· Satisfactory completion of all required tests, 

· A final inspection that all items by the Contracting Officer listed in the Schedule of Defects have been completed or corrected and that the work is finally complete (subject to the discovery of defects after final completion), and 

· Submittal by the Contractor of all documents and other items required upon completion of the work, including a final request for payment (Request for Final Acceptance).
E.
DELIVERIES OR PERFORMANCE
52.211-10      COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to:

(a) commence work under this contract as per notice to proceed,

(b) prosecute the work diligently, and,

(c) complete the entire work ready for use as per Notice to proceed 

The time stated for completion shall include final cleanup of the premises. 
52.211-12     LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)

(a)
If the Contractor fails to complete the work within the time specified in the contract, or any extension, the Contractor shall pay liquidated damages to the Government in the amount of 2% of total value of PO as in Annexure B for each calendar day of delay until the work is completed or accepted.


(b)
If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to accrue until the work is completed.  These liquidated damages are in addition to excess costs of repurchase under the Default clause.

Notice Of Delay

If the Contractor receives a notice of any change in the work, or if any other conditions arise which are likely to cause or are actually causing delays which the Contractor believes may result in late completion of the project, the Contractor shall notify the Contracting Officer.  The Contractor’s notice shall state the effect, if any, of such change or other conditions upon the approved schedule, and shall state in what respects, if any, the relevant schedule or the completion date should be revised.  The Contractor shall give such notice promptly, not more than ten (10) days after the first event giving rise to the delay or prospective delay.  Only the Contracting Officer may make revisions to the approved time schedule.

Working Hours

All work shall be performed during office working hours between 08.30 and 5 pm. Other hours, if requested by the Contractor, may be approved by the Contracting Officer's Representative (COR).  The Contractor shall give 24 hours in advance to COR who will consider any deviation from the hours identified above.  Changes in work hours, initiated by the Contractor, will not be a cause for a price increase.

652.242-70
CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(a)  The Contracting Officer may designate in writing one or more Government employees, by name or position title, to take action for the Contracting Officer under this contract. Each designee shall be identified as a Contracting Officer’s Representative (COR). Such designation(s) shall specify the scope and limitations of the authority so delegated; provided, that the designee shall not change the terms or conditions of the contract, unless the COR is a warranted Contracting Officer and this authority is delegated in the designation.

(b)  The COR for this contract is Engineer and Maintenance Supervisor.  
Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price Construction Contracts".  The following elaborates on the information contained in that clause.



Requests for payment, may be made no more frequently than monthly.  Payment requests shall cover the value of labor and materials completed and in place, including a prorated portion of overhead and profit.



After receipt of the Contractor's request for payment, and on the basis of an inspection of the work, the Contracting Officer shall make a determination as to the amount, which is then due.  If the Contracting Officer does not approve payment of the full amount applied for, less the retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the reasons.


The Contractor shall show General Service Tax (GST) as a separate item on invoices submitted for payment.
F.
GENERAL REQUIREMENTS: 

F.1.1
The foregoing types and amounts of insurance are the minimums required.  The Contractor shall obtain any other types of insurance required by local law or that are ordinarily or customarily obtained in the location of the work.  The limit of such insurance shall be as provided by law or sufficient to meet normal and customary claims.


F.1.2
The Contractor agrees that the Government shall not be responsible for personal injuries or for damages to any property of the Contractor, its officers, agents, servants, and employees, or any other person, arising from and incident to the Contractor's performance of this contract.  The Contractor shall hold harmless and indemnify the Government from any and all claims arising therefrom, except in the instance of gross negligence on the part of the Government.


F.1.3
The Contractor shall obtain adequate insurance for damage to, or theft of, materials and equipment in insurance coverage for loose transit to the site or in storage on or off the site.

F.2.0
Laws and Regulations - The Contractor shall, without additional expense to the Government, be responsible for complying with all laws, codes, ordinances, and regulations applicable to the performance of the work, including those of the host country, and with the lawful orders of any governmental authority having jurisdiction.  Host country authorities may not enter the construction site without the permission of the Contracting Officer.  Unless otherwise directed by the Contracting Officer, the Contractor shall comply with the more stringent of the requirements of such laws, regulations and orders and of the contract.  In the event of a conflict between the contract and such laws, regulations and orders, the Contractor shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed course of action for resolution by the Contracting Officer.  


F.2.1
The Contractor shall comply with all local labor laws, regulations, customs and practices pertaining to labor, safety, and similar matters, to the extent that such compliance is not inconsistent with the requirements of this contract.


F.2.2
The Contractor shall submit proper documentation and evidence satisfactory to the Contracting Officer of compliance with this clause.


F.3.0
Construction Personnel - The Contractor shall maintain discipline at the site and at all times take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by or among those employed at the site.  The Contractor shall ensure the preservation of peace and protection of persons and property in the neighborhood of the project against such action.  The Contracting Officer may require, in writing that the Contractor remove from the work any employee that the Contracting Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose continued employment on the project is deemed by the Contracting Officer to be contrary to the Government's interests.


F.3.1
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the Contracting Officer.


F.3.2
The Contractor shall provide an English speaking supervisor on site at all times.  This position is considered as key personnel under this purchase order.

F.3.4
Materials and Equipment - All materials and equipment incorporated into the work shall be new and for the purpose intended, unless otherwise specified.  All workmanship shall be of good quality and performed in a skillful manner that will withstand inspection by the Contracting Officer.
F.4.0
Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that causes a change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that clause; provided, that the Contractor gives the Contracting Officer prompt written notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment and

(b) that the Contractor regards the event as a changed condition for which an equitable adjustment is allowed under the contract



The Contractor shall provide written notice of a differing site condition within 10 calendar days of occurrence following FAR 52.236-2, Differing Site Conditions.
G.
LIST OF ATTACHMENTS
	SL #
	Name of attachments
	

	1. 
	191N6019Q0013 – PR8568697 - RFQ
	

	2. 
	191N6019Q0013 – PR8568697 - SOW
	Excel 

	3. 
	191N6019Q0013 – PR8568697 – Swimming Pool Diagram1
	JPG

	4. 
	191N6019Q0013 – PR8568697 – Swimming Pool Diagram2
	JPG

	5. 
	CLAUSES – Non-Commercial Items
	Word Doc.

	6. 
	Annex B / Contractor Safety & Health Requirement
	Word Doc.

	7. 
	SAM Registration Guide to Start
	PDF

	8. 
	SAM Helpful Hints for International Registrant 
	PDF


H.    
Qualifications of Offerors



Offerors/quoters must be technically qualified and financially responsible to perform the work described in this solicitation.  At a minimum, each Offeror/Quoter must meet the following requirements:



(1)
Be able to understand written and spoken English;


(2)
Have an established business with a permanent address and telephone listing;


(3) 
Be able to demonstrate prior construction experience with suitable references;


(4)
Have the necessary personnel, equipment and financial resources available to perform the work;


(5)
Have all licenses and permits required by local law;


(6) 
Meet all local insurance requirements;


(7) 
Have no adverse criminal record; and 


(8)
Have no political or business affiliation which could be considered contrary to the interests of the United States.
I.
AMERICAN CONSULATE GENERAL, CHENNAI, INDIA

LIST OF OFFICIAL HOLIDAYS FOR YEAR 2019

	Date
	Day
	Holiday
	Type

	September 2
	Monday
	Labor Day
	American

	October 2
	Wednesday
	Mahatma Gandhi’s Birthday
	Indian

	October 7
	Monday
	Ayutha Pooja
	Indian

	October 8
	Tuesday
	Vijaya Dasami
	Indian

	October 14
	Monday
	Columbus Day
	American

	November 11
	Monday
	Veterans Day 
	American

	November 28
	Thursday
	Thanksgiving Day
	American

	December 25
	Wednesday
	Christmas Day
	American
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