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EXTERIOR WALL AND SUNSHADES REPAIR AND WATER PROOFING WORKS AT BISHOP GARDEN
NO.16/36, BISHOP GARDEN, R.A. PURAM, 

 CHENNAI- 600028, INDIA
STATEMENT OF WORK

JUNE 2020
Scope of work for repairing and waterproofing the roof, exterior walls, Plumbing & Painting works at Consulate owned Residence, Chennai, India 

1.0. Brief Description of the Project
Consulate General of The United States of America, Chennai has a requirement for hiring services of a contractor to carry out exterior water proofing, civil, plumbing and painting works 16/36BG as per the below Scope of work.
Contractor is responsible to provide and install all the requisite materials on site for this make ready work. Contractor shall be responsible for disposal of the dismantled / demolished material as per host government rules and regulations.
2.0. Site Visit

A site visit will be arranged for all the prospective bidders for this project to obtain an overview of the work and to understand the existing site conditions to prepare them for proper planning and facilitate them for bidding.
Contractors are advised to thoroughly go through the solicitation and come prepared with possible queries, if so, required during the site visit. The prospective bidders are also to provide in writing possible queries to the Contracting Officer. 
3.0. Scope of Services
Below is a brief description of works involved in the scope followed by details of these items.

3.1. Waterproofing work on exterior walls:
a. Chipping of the exterior wall plastering on entire house and do necessary waterproofing work in the walls.

3.2.   Waterproofing work in the Terrace area:

a. Repair the broken roof tiles and do elastomeric coating on terrace roofing work. 
3.3.    Window grill repair works:
a.  
Repair the rusted window grill works
3.6.   Electrical works:
a. Replace the solar heater wiring and DSQ room switch boards with new wiring and switches.

3.7.   Plumbing works:
      a.   Replace the pressure line to solar water heater with new pipelines.
3.8    Painting works:
a. Painting. 

Codes:

Contractor shall follow OBO code and IBC 2015 and applicable Indian local codes for any reference during work.
Construction Schedule:
This make ready has been scheduled to be completed in …………………. working days. Successful contractor should submit a timeline to COR for this project within 5 days of the award of the contract.
Water and Electricity:
Water and electricity in the house is available for contractor to use for renovation work, free of cost
4.0
Scope of Work
The scope of this work is for Bathroom renovations, carpentry, plumbing, and painting works as part of make ready.

4.1.
Waterproofing work on exterior walls: Area - 2000 sft approx.
1. Chipping: Chip off the wall plaster thickness to reach out the brick substrate in the exterior wall areas. Note: All pipelines and other wires around the perimeter of building to be considered and taken care to refix.
2. Chemical application - (A) The joints of the brick substrate to be ensured with 1:1 rich ratio of SBR mixed with 1:2 of cement sand ratio, (B) on observation of any honey comb at exposed starter beams, Column junctions Pressure Grouting using 40 PSI - with Non shrink grout Admixture along with SBR in 1:3 ratio mixed with cement in 3 parts by volume in the 1/2 inch PVC/GI nozzle fixed against the RCC element. (C) The mixed slurry pastes to be used to fill all the joints of the substrate. (D) Full prime coat of Fosroc Nitobond SBR to be applied in ratio of 1:3 with water mixed with 3 parts of cement. (E) Two Coats of Fosroc Brush bond pre-batched polymer 2 components to be applied after a day in interval of 6 hrs. under saturated condition.
3. Integral plastering - (A) Placing chicken mesh as necessary using appropriate nailing. (B) First Coat of integral Plastering in SBR 1:6 ratio in water during mortar mix to be done placing button mark. (C) After a day curing Second coat of integral plastering to be done. (D) Fine manual trowel to be made.
4. Appropriate scaffolding and safety equipment to be provided and utilized for this work.

4.2. Waterproofing on Terrace area: Area – 2000 sft. Approx.
1. Entire substrate of the terrace and sunshades to be ensured with proper pointing of the tile joints at worn out points using proper cement UV based Grout for thick pointing. Any damaged tiles found shall be replaced.
2. Coving Treatment – Roof area & Sunshade Area: Chipping shall be done to the parapet height of 1’ to reach the brick substrate. Groove cutting shall be made for 1” depth and 2” width across the brick and the slab joint fillet area. The intermediate portion of the groove area where the concrete cover and the brick shall be racked off to form a channel. This gap shall be filled using the sika hydro plug with mix of sika latex in a patty formation. After two hours the treated substrate shall be allowed to get saturated. Applying 2 coats of sika Top seal 107 dual based pre batched two components across the coving area in interval of 6 hrs. under saturated condition. First layer of rough Integral plastering using rich mortar mixed with fine granular, sika latex in 1:6 ratio, to yield C coving formation. After a day one tacky coating of sika latex mixed with water in ratio of 1:4 shall be applied. Chicken mesh shall be used as a intermediate reinforcement support over the first layer. Second layer shall be made on the next day following same first layer integral mix yielding smooth finish. 
3. Two layers of Elastomeric coating to be done over the tiles with interval of a day.
Note: Two coats shall be perpendicular to each other

4.5.
Window grill repair works: Qty – LS.
     1.
Remove the existing rusted window grills.

     2.
Cut and clear the rusted portion of the grill. Modify the outer frame of the existing window grill works.


4.6.
Electrical works: Qty - LS
1.
Chip off the wall and lay 1” PVC electrical grade pipe to replace the wiring of the solar heaters using 4 sq.mm FRLS wire (Make: Finolex/equivalent) for phase, neutral and earth from the panel board in the EB room to respective solar heaters. Run two sets of wires in each 1” conduit for two solar heaters on the roof.
2.  Replace the breakers in the DB with new one suitable for the solar water heater load.
3.  Supply and fix the 20amps metal clad twist lock type socket with control ELCB near Solar heaters.
4.  Replace all the switch boards in the DSQ rooms and toilets with new one. 
5.  Label all the switch board, breakers, panel board, Transformers, and exterior light post.
4.7.
Plumbing works: - Qty - 300 rft. Approx.
1.
Replace the pressure water line from the pump to Solar heater using 1” CPVC sch:40 pipe (Make: Finolex/equivalent) with 1” Brass control valve, 1” Brass NRV (Make: Leader/Equivalent).
2. The pipe should be clamped to the exterior wall of the building at every 1-meter distance.
4.8. 
Painting works:

1. Apply putty to the new plastered walls as required. Make: Birla putty.
2. Paint the window, door, and grills with two coats of Premium enamel paint matching with existing color. Total area: 1500 sft. approx.
3. Paint the exterior walls and ceiling with two coats of Premium weatherproof Emulsion paint matching with existing color. Total area: 14000 sft. Approx.
Procedure for Painting:

1. Remove all the nails.

2. Cover all the switch boards, light fittings, and fan units using plastic sheets / paper with masking tape.

3. Cover all the floors with plastic / tarp sheets.

4. Cover the air cracks using crack seal material.

5. Apply putty as required: Make Birla Putty.

6. Apply first coat of paint, apply putty as required. Sand and smooth the surface when dry.
7. Apply second coat of paint, finish with roller finish.

8. After completion of painting clean all the windows using UPVC cleaning solution.

9. After painting clean all the window grills thoroughly. Clean prior to painting then upon completion, clean all drips and spills/paint overages.
10. Remove all debris and scrap material from work site.
Note:
1. Vendors need to take measurements at the time of site inspection.

2. All safety measures shall be followed while executing the project. 
3. All the debris needs to be cleared from the office building.
4. Please refer to the attached safety standards document.
GENERAL
A
Site Preparation

Before work is initiated, the crew shall identify the limits of work, establish work zones, and install appropriate safety fencing, temporary chain link fencing, barricades, and signage, as necessary. Work zones shall be clearly demarcated and areas for staging and stockpiling contaminated and non-contaminated soil shall be identified. 

Contractor can store the material inside the house at his own risk. USG under no circumstances will be responsible for any misplacement or any lost material
B 
Working Hours
Normal working hours at the site are 8 hours per day and or 40 hours a week between the hours of 08:30 – 17:00 hrs. Monday through Friday. Actual construction work hours shall be coordinated with the COR. The COR may, upon request and if circumstances permit, approve other hours and/or work on weekends and holidays provided that it is not noisy work (being that this is a high secured official compound), and that no additional costs will arise to the U.S. Government as a result thereof. A minimum of 24 hours advance notice of intent to request other hours shall be given to the COR.

(b) In addition to the recognized local Indian public holidays, the Department of State observes American holidays, and/or any other day designated by Federal law, Executive Order or Presidential Proclamation. 

C
Quality Assurance and Quality Control
Introduction. A principal factor of performance on a project is the Contractor’s control of the quality of workmanship.  The Contractor shall establish and maintain a project-specific Quality Management Program (QMP) which defines and implements a quality system. The quality system is a documented organizational process which describes responsibilities, procedures, and resources for providing quality control and quality assurance on a project.  Effectiveness of the QMP is achieved through adequate planning, forceful direction, and checking in the sense of measurement and evaluation.  The QMP applies to the control of quality throughout all areas of contract performance.
Contractor shall get his/her Quality Management Program approved by COR. Principal functions of the QMP are the following:

The Contractor shall be responsible for all materials delivered and work performed until final completion and acceptance of the entire work, except for any completed unit of work, which may have been accepted in writing under the contract.

D
Final Completion and Acceptance
Definitions

(a)  "Final completion and acceptance" means the stage in the progress of the work as determined by the COR and confirmed in writing to the Contractor, on which all work required under the contract has been completed in a satisfactory manner in accordance with the requirements thereof, subject to the discovery of defects after final completion, and except for items specifically excluded in the notice of final acceptance.

(b) The "date of final completion and acceptance" means the date determined by the COR as of which final completion of the work has been achieved, as indicated by written notice to the Contractor.


(c) 
Request for Final Inspection and Tests

The Contractor shall give the COR at least 15 days advance written notice of the date the work will be fully completed and ready for final inspection and tests. Final inspection and tests will be started not later than the date specified in the aforesaid notice unless the COR determines that the work is not ready for final inspection and so informs the Contractor.

(d)
Final Acceptance

Upon (a) satisfactory completion of all required tests, (b) verification by the COR on the basis of a final inspection that all items listed in the Schedule of Defects have been completed or corrected and that the work is finally complete, subject to the discovery of defects after final completion, and (c) submittal by the Contractor of all documents including contractor close-out documents, and other items required upon completion of the work, including a final request for payment, and if the COR is satisfied that the work under the contract is complete and the contract has been fully performed, with the exception of continuing obligations there under, the COR shall issue to the Contractor a notice of final acceptance and process final payment as required by the contract.
E
General Notes:

Contractor should follow the following specifications wherever required:

1. Contractor shall provide warrantee certificate for at least 5 years against the material performance and work performance. In case of any such event contractor is liable to replace and install the same at his own cost.

2. Contractor will arrange for a dedicated full-time engineer/supervisor for the entire duration of the project failing which leads to termination of the project.

3. Contractor will provide test certificate for the concrete used in casting the RCC enclosure around tank and for trench work. Test shall be done at reputed test lab locally. In case any civil work is being carried out.

4. Contractor will inform the COR of the project regarding delivery of any material to the site for at least two days prior to delivery, so that security approval and inspection of the same can be arranged.

5. Contractor should always keep the site clean from any kind of debris or malba. At the end of the day the site should be a completely protected/barricaded. Reflective signs shall be installed after end of each day around entire site. Contractor is responsible for security and protection of all required materials from theft or environmental damage at all times
6. Contractor will transfer all guarantee cards provided by the manufacturer for the material installed in the name of American Consulate, Chennai.
7. Contractor shall inform COR immediately in case some deviation is there from the actual scope or any time delay is there from the actual schedule submitted at the time of commencement of the project. In such case contractor shall submit in writing cause of delay to COR and after approval of the same revised schedule shall be submitted with COR.
8. Contractor shall provide all shuttering and other necessary material to complete the job in  

Satisfactory manner.

9. Contractor will refer IS 456 (latest) for all the RCC work and shuttering etc.

F
Inspection of Construction 

Definition:  "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of components.

a. The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete inspection records and make them available to the Government. All work shall be conducted under the general direction of the Contracting Officer and is subject to Government inspection and test at all places and at all reasonable times before acceptance to ensure strict compliance with the terms of the contract.

b. Government inspections and tests are for the sole benefit of the Government and do not 

· Relieve the Contractor of responsibility for providing adequate quality control measures;

· Relieve the Contractor of responsibility for damage to or loss of the material before acceptance.

· Constitute or imply acceptance; or

· Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this section.

c. The presence or absence of a Government inspector does not relieve the Contractor from any contract requirement, nor is the inspector authorized to change any term or condition of the specification without the Contracting Officer's written authorization.

d. The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer.  The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes re-inspection or re-test necessary.  The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work.  Special, full size, and performance tests shall be performed as described in the contract.

e. The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract requirements, unless in the public interest the Government consents to accept the work with an appropriate adjustment in contract price.  The Contractor shall promptly segregate and remove rejected material from the premises.
f. If the Contractor does not promptly replace or correct rejected work, the Government may 

by contract or otherwise, replace or correct the work and charge the cost to the Contractor   

or terminate for default the Contractor's right to proceed.

g. If, before acceptance of the entire work, the Government decides to examine already completed work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material.  If the work is found to be defective or non-conforming in any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable adjustment for the additional services involved in the examination and reconstruction, including, if completion of the work was thereby delayed, an extension of time.

h. Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after completion and inspection, all work required by the contract or that portion of the work the Contracting Officer determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

G
Accident Prevention 

a.
General - The Contractor shall provide and maintain work environments and procedures which will (1) safeguard the public, Government personnel, property, materials, supplies, and equipment exposed to Contractor operations and activities; (2) avoid interruptions of Government operation and delays in project completion dates; and (3) control costs in the performance of this contract.  For these purposes, the Contractor shall -

· Provide appropriate safety barricades, signs and signal lights;

· Comply with the standards issued by any local government authority having jurisdiction over occupational health and safety issues; and

· Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for this purpose are taken.

b.
Safety Manager - (1) The Contractor shall designate a safety manager for this contract.  The safety manager shall be responsible for coordination of safety procedures, and monitoring of those aspects of the work that pose the greatest safety risks.  (2) If, during the performance of this contract, the contractor encounters hazardous materials (including asbestos-containing materials, etc.), the contractor shall immediately report the situation to the COR.

(c) Records - The Contractor shall maintain an accurate record of exposure data on all accidents / incidents to work performed under this contract resulting in death, traumatic injury, occupational disease, or damage to or theft or loss of property, materials, supplies, or equipment.  The Contractor shall report this data in the manner prescribed by the COR.

(d) 
Subcontracts - The Contractor shall be responsible for its subcontractors' compliance with this clause.

(e)  Written Program - Before commencing work, the Contractor shall --


(1)
Submit a written proposal for implementing this clause; and


(2)
Meet with the COR to discuss and develop a mutual understanding relative to 


administration of the overall safety program.

(f)  
Notification - The COR will notify the Contractor of any non-compliance with these requirements and the corrective actions required.  This notice, when delivered to the Contractor or the Contractor's representative at site, shall be deemed sufficient notice of the non-compliance and corrective action required.  After receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an order suspending all or part of the work until satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule on any suspension of work issued under this clause.
H
Substitutions
Contractor is supposed to confirm the availability of all the material required in the project initially and get them approved by COR.

Any material which is not available or discontinued by the manufacturer shall be brought in to notice of the COR ASAP.

The Contractor must receive approval in writing from the COR.  Any substitution request shall be accompanied by sufficient information to permit evaluation by the Government, including but not limited to the reasons for the proposed substitution and data concerning the design, appearance, performance, composition, and relative cost of the proposed substitute.  
Contractor shall not bring or use any product without prior approval from COR on the site.

Requests for substitutions shall be made in a timely manner to permit adequate evaluation by the Government.  If, in the COR's opinion, the use of such substitute items is not in the best interests of the Government, the Contractor shall obtain the items originally specified with no adjustment in the contract price or completion date.

Final approval on delivery - Acceptance or approval of proposed substitutions under the contract is conditioned upon approval of items delivered at the site or approval by sample. Approval by sample shall not limit the Government's right to reject material after delivery to the site if the material does not conform to the approved sample in all material respects.
I
"Or-Equal Clause"

References in the specifications and drawings, to materials, products or equipment by trade name, make, or catalog number, or to specific processes, shall be regarded as establishing a standard of quality and shall not be construed as limiting competition.  The Contractor may propose for approval or rejection by the COR the substitution of any material, product, equipment or process that the Contractor believes to be equal to or better than that named in the specifications and drawings, unless otherwise specifically provided in this contract.
J
Material Specifications and workmanship for reference
Professional workers and necessary certified persons in good workmanship and neat manner are required on the site and shall carry the work to the highest standard in the industry.

Contractor shall take every measure for fire and life safety matters.
Warranty: The entire installation work will be warranted for the defect liability for a minimum period of 1 year from the date of final commissioning. 
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